SCOPE OF WORK

DAHAO06-03-R-0012 July 25,2003
UTES RENOVATIONS, East Lyme, Connecticut
AMENDMENT 001

The following comments are responses to questions raised at the pre-bid on July 23,

2003.

10.

1.

SUMMARY OF WORK — ARCHITECTURAL — NOTE #5: The overhead
doors will be painted on both sides and also receive large painted letters and
numbers.

SUMMARY OF WORK — SITEWORK — NOTE #7: Bid will assume 375 LF
of 8 foot fencing with an additional 1 foot of anti-climber. The exact locations
will be determined in the field.

SUMMARY OF WORK — SITEWORK — NOTE #10: The bid will include 26
bollards as shown on the plans.

DRAWING D1: Elevation A shows the new window, not the demolition. The
revised elevation is shown on drawing SK-1, dated July 25, 2003.

DRAWING Al: Elevation A has been modified to include a subsill, an
aluminum sill, and clarification of the new window. The revised elevation is
shown on drawing SK-1, dated July 25, 2003.

SUMMARY OF WORK — DEMOLITION — NOTE #2: The light fixtures
WILL be salvaged as noted in the documents.

CONTRACTOR WORK SPACE: The contractor will be provided a work
space and will not require an on-site job trailer.

SUMMARY OF WORK — ELECTRICAL — NOTE #7: New lighting in the
LLM.F. area will be on seven (7) different circuits and be switched with circuit
breakers at the panel box in that room.

All drawings had the project number listed as EL0315. Please correct that to
DAHAO06-03-R-0012.

SUMMARY OF WORK — MECHANICAL — NOTE #5: 1t is unclear how to
bid the exhaust system repair in the front truck bay area.

a. FOR THE BID: The bid will include demolition and removal of the entire
exhaust system in the front truck bays (UTES bays). The bid will include new
exhaust system for the UTES bays area. The system will have to be engineered
at the contractors expense and shop drawings will have to be reviewed and
approved. New work may include roof curbs and repair. The new system must
meet current codes and OSHA requirements. The work for this system will
include infilling masonry walls where louvers are removed, removal of
electrical work, cutting new holes in walls for new louvers, new electrical work
as required, possible roof penetrations and repair.

SUMMARY OF WORK — MECHANICAL — NOTE #5: An alternate was
discussed at the job site during this pre-bid meeting. The change involves the
testing and repair of the exhaust system in the new caging area, tire room, and




ILM.F. bay area and relocating the exhaust to the LM.F. area. Please delete all
notes pertaining to the exhaust system in these rooms on the drawings and
discussions at the meeting.
a. FOR THE BID: The bid will include demolition and removal of the entire
exhaust system in the new caging area, tire room, and [.LM.F. bay area.

The bid will include new exhaust system for the .M.F. bays area. The

system will have to be engineered at the contractors expense and shop

drawings will have to be reviewed and approved. New work may include
roof curbs and repair. The new system must meet current codes and

OSHA requirements. The work for this system will include infilling

masonry walls where louvers are removed, removal of electrical work,

cutting new holes in walls for new louvers, new electrical work as
required, possible roof penetrations and repair.
12.  REGARDING HAZARDOUS MATERIALS:

a. Flooring or base moldings may contain asbestos. Paint on the base
moldings contains toxic levels of lead. The Contractor shall provide
the FMO office two months notice of floor replacement to allow for
abatement of toxic materials. Scraping or removal of the base
molding shall not occur by the contractor or National Guard
personnel. The request for testing was submitted on July 10.

b. Roofing material may contain asbestos. Asbestos abatement, if
present, is the responsibility of the contractor.

c. Building 3 painting on the exterior and interior has lead present on a
variety of surfaces. Contractor to follow OSHA requirements when
providing any work relative to painting, paint removal, or preparing to
paint.

d. Building 4 painting on the exterior and interior has lead present on a
variety of surfaces. Contractor to follow OSHA requirements when
providing any work relative to painting, paint removal, or preparing to
paint.

e. The shed to be demolished has an asbestos roof. Lead paint is present
on metal surfaces. Contaminated metal shall be disposed at a scrap
metal facility. The Contractor shall provide the FMO office two
months notice of shed demolition to allow for abatement of roof
materials.

f. The vehicle repair pit has not been tested for hazardous material. The
soil inside the pit may be contaminated.

The main building, building 3, will be tested for asbestos on July 29. This will include
the roofs and window to be removed
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